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1.0  INTRODUCTION AND OBJECTIVE 

This Request for Proposal (RFP) solicits proposals to perform a study of the potential in Vermont 
for electricity generated from combined heat and power and customer-sited generation.  The results 
of the study should inform electric utility assessment of whether combined heat and power and/or 
customer‐sited electricity generation may be viable alternatives to a distribution or transmission 
project.  Proposals must be received by Vermont Electric Power Company, Inc. (VELCO) at the 
address set forth in Section 3.1 not later than July 23, 2010. 

1.1  ROLE OF THE VERMONT SYSTEM PLANNING COMMITTEE IN THE PROJECT 

This RFP is issued by VELCO in its role as administrator for the Vermont System Planning 
Committee (VSPC). VELCO will enter into and manage the contract awarded pursuant to this RFP. 
The VSPC has appointed a contract oversight working group which will participate in review of 
proposals, selection of a contractor, contract management and contract supervision. Where the RFP 
and any attachments refer to contractor selection and contract supervision by VELCO, these actions 
shall include the VSPC working group. 

1.2  PROJECT BACKGROUND 

The VSPC1 is the cornerstone of a collaborative process for electric transmission system planning. 
The process was created through a Memorandum of Understanding (MOU), approved by the 
Vermont Public Service Board in Docket 7081, to ensure “full, fair and timely consideration cost‐
effective non‐transmission alternatives.” The VSPC’s voting members include all Vermont’s electric 
distribution utilities and VELCO, plus three public members, appointed by the Board to represent 
residential customers, commercial customers and the environmental community respectively. The 
Department of Public Service, the statewide Energy Efficiency Utility, and the entity appointed to 
foster the development of renewable energy contracts, called the SPEED Facilitator, hold non‐
voting seats. The group meets quarterly to review utilities’ analyses, planning and cost allocation 
proposals to resolve reliability deficiencies identified by the utilities and VELCO. 

The VSPC operates on a cycle that begins with the publication by VELCO of three‐year updates of its 
20‐year Vermont Long‐Range Transmission Plan. The plan identifies transmission system 
reliability deficiencies based on projected load growth. Once a plan update is finalized, following 
VSPC and public input, each reliability deficiency becomes the subject of study to determine 
whether non‐transmission alternatives, including generation and energy efficiency, could avoid or 
defer the need for transmission upgrades. 

Six subcommittees support the VSPC, convening as needed between full Committee meetings. The 
most active of these groups is the Energy Efficiency and Forecasting Subcommittee. The EE&F 

Subcommittee provides the VSPC with technical guidelines for performing load forecasts, 

                                                             

 

1 For more information about the VSPC see http://www.vermontspc.com 
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especially with regard to the incorporation of Demand Side Management and Demand 
Response programs.  The subcommittee has been charged with overseeing the studies that are 
the subject of this RFP. 

The MOU in Docket 7081 includes a provision that the VSPC must undertake by July 1, 2010 

 a statewide DSM potential study (including efficiency measures & CHP/customer‐sited 
generation) broken down by select area load zones within Vermont.  This would either 
be new or a revision to that done for the DPS.  The study results would be used in both 
the preliminary and detailed NTA analyses. 

This provision is the basis for the current RFP. The Public Service Board issued an order on April 
15, 2010, allowing the VSPC to give a sole source contract to the Vermont Energy Investment 
Corporation for the study component involving the potential for savings from efficiency measures. 
In light of that order, this RFP addresses only the CHP and customer‐sited generation portions of 
the study requirement. 

In 2008, the VSPC divided the state into geographical load zones that have since been used for a 
variety of analyses related to load forecasting and transmission planning. The map of those load 
zones appears on the following page. 
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2.0  DOCUMENTS INCLUDED IN THIS RFP 

 Master Agreement 

 Schedule A – Scope of work, timeline and pricing   

 Schedule B ‐ Special Conditions 

3.0  INSTRUCTIONS FOR SUBMITTAL OF PROPOSALS 

3.1  DELIVERY 

Proposals must be submitted electronically by email to dfrankel@velco.com. Preferred formats are 
Microsoft Office or Adobe Portable Document Format (PDF).  submissions and questions will be 
acknowledged within the same business day.  Questions about the RFP will be answered in writing, 
copied to all RFP recipients, as described in section 3.2 below. 

3.2  RESPONSES TO POTENTIAL BIDDERS’ QUESTIONS 

Questions about the RFP submitted in writing to dfrankel@velco.com up no later than noon, 
Eastern Daylight Time, July 12, 2010, will be answered in writing by close of business July 16 with 
the compiled questions and answers distributed to all known RFP recipients and any requesting 
party. 

3.2  WORK BY OTHERS 

The Proposer shall specifically identify any work or activities that it assumes or proposes to be 
performed by others and it shall identify any interfaces and requirements to ensure integration 
between the Proposer and others. 

3.3  EXECUTION 

Each Proposal shall be submitted electronically by a person or persons legally authorized to bind 
the Proposer.  If requested, satisfactory evidence of the authority of any signatory on behalf of the 
Proposer shall be furnished. Upon demand, the names and addresses of all members, officers and 
directors of the Proposer shall be provided. 

3.4  PROPOSER’S REPRESENTATIONS 

By submission of a Proposal in response to this request, the Proposer represents (1) that it has 
familiarized itself with this RFP, with all applicable laws and regulations, and with all conditions 
whatsoever that may affect the time, manner, cost or difficulty of completing the Work; (2) that the 
Proposal is genuine, is not made in the interest of or on behalf of any undisclosed person or entity, 
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and is not submitted  in collusion with any other person or party or in conformity with any 
agreement, rule or practice of any group, association, organization, corporation or entity; (3) that 
the Proposer has not directly or indirectly induced or solicited any person or entity to refrain from 
submitting a Proposal, and has not sought by collusion or fraud to obtain for itself any advantage 
over any other Proposer, or over VELCO;  and (4) that the Proposer has examined and is familiar 
with the its Proposal and is ready and willing to perform same. 

3.5  DISCREPANCIES IN RFP  

Should the Proposer find discrepancies in, or omission from, any part of this RFP, or should a 
Proposer be in doubt as to the meaning of any part thereof, the Proposer should immediately notify 
VELCO in writing and obtain clarification in writing, prior to submitting a Proposal.  Failure to do so 
will not relieve the Proposer from the responsibility for properly estimating the difficulty or the 
cost of successfully completing the Work. 

3.6  WITHDRAWAL OF PROPOSAL 

No Proposal may be withdrawn for a period of sixty days after the scheduled closing time for the 
receipt of proposals 

4.0  PROCESSING OF PROPOSALS 

4.1  OPENING—RIGHT OF REJECTION 

Proposals will be opened privately by VELCO.  VELCO reserves the right to reject any or all 
Proposals. Proposals must be submitted prior to the deadline.  Proposals shall be opened so as to 
avoid disclosure of their contents to competing Proposers. 

4.2  DEFECTIVE PROPOSALS 

Proposals which are incomplete, conditional, obscure, received after the date and time set forth in 
Section 3.0 or which contain additions not called for, alterations or irregularities of any kind, or 
which do not otherwise comply with this RFP may be rejected at the option of VELCO. 

4.3  EXCEPTIONS.  ACCEPTANCE.  AGREEMENT  

If Proposer takes exception to any of the contract terms as offered, it shall state its exceptions and 
the reasons therefore in its bid. Otherwise, any exceptions are deemed to be waived.  If VELCO 
decides to accept a Proposal as tendered and without modification, it will deliver a Notice of 
Acceptance to the Proposer submitting such Proposal, and thereupon, VELCO and the Proposer 
shall be bound by the terms of RFP (which shall be deemed to include each document identified in 
section 2.0 hereof) and of the Proposal, and those documents shall, except for subsequent 
modifications, be deemed to express the entire agreement between the parties. If VELCO proposes 
to accept a Proposal with modifications thereto, and if such modifications are acceptable to the 
Proposer, then the parties shall execute a separate agreement that shall state the extent to which 
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the terms of this RFP and/or the Proposal are altered, deleted, or otherwise amended.  Such 
separate agreement, the RFP and the Proposal shall then, except for subsequent modifications, be 
deemed to express the entire agreement between the parties. 

4.4  CHANGE IN SCOPE OF WORK AND SCHEDULE OF PERFORMANCE 

VELCO reserves the right to change the Scope of Work (Schedule A) and Schedule of Performance 
(Schedule C) at any time prior to entering into a contract with Proposer, and in a manner that 
VELCO determines to be in its best interests, provided that in the event VELCO makes such a 
change, the Proposer will be allowed a reasonable period of time in which to amend its bid. 

4.5  EVALUATION OF PROPOSALS 

Proposals will be evaluated on the basis of price, VELCO’s assessment of the Proposer’s ability to 
perform the Work in conformance with high standards of quality, the methodology that will be 
employed to conduct the study and in conformance with the Schedules attached hereto, the 
evaluation criteria listed below, and the willingness of Proposer to accept VELCO’s contract terms 
as offered herein and therein.  The Contract will be awarded to the Proposer whose Proposal is 
determined to be in the best interests of the VSPC.  The decision of VELCO as to which Proposal is in 
its best interest will be final.  A more detailed description of the evaluation criteria can be found i 
Schedule A, Section 8, “Evaluation Criteria”  

4.6  INTERPRETATION OF RFP 

No oral interpretations will be made to any Proposer as to the meaning of the RFP.  Any request for 
interpretation or clarification must be submitted via email and forwarded to VELCO five or more 
days before the date fixed for receipt of Proposals.  Every interpretation or clarification made to a 
Proposer will be in the form of an addendum to the RFP, which if issued, will be sent as promptly as 
is practical to all persons to whom the RFP has been issued. 

4.7  POST‐AWARD MEETING 

VELCO will conduct a post‐award meeting with the successful Proposer(s) at which details of 
project execution will be reviewed.  

4.8  COSTS OF RFP PROCESS 

All costs incurred directly or indirectly by the Proposer in the preparation and presentation of the 
Proposal shall be the responsibility of the Proposer. 

4.9  LIST OF SUBCONTRACTORS AND SUPPLIERS 

The Proposer shall submit a list of all subcontractors proposed for the Work.  An experience 
statement shall accompany such list, with pertinent information regarding similar projects and 
other evidence of qualification for each such subcontractor or major supplier.  If VELCO has an 
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objection to any proposed subcontractor or supplier it may, before Notice of Award is given, 
request the Proposer to submit an acceptable substitute.   
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MASTER AGREEMENT 

 

 

AGREEMENT FOR SERVICES 

Between 

Vermont Electric Power Company, Inc. 

And 

[NAME OF CONTRACTOR] 

 

This Agreement (the “Agreement”) is made between Vermont Electric Power Company 
Inc., a Vermont limited liability company with a principal place of business at 366 Pinnacle Ridge 
Road, Rutland, Vermont 05701 (hereinafter “VELCO”) and [name of contractor], a [structure], with 
a principal place of business at [address] (hereinafter “Contractor”) and shall be deemed to be in 
effect as of [effective date] regardless of the date or dates on which it is executed by the parties. 

Whereas, VELCO requires certain services to wit a Study of the Potential in Vermont for 
Energy Generation from Vermont Combined Heat and Power and Customer-Sited Generation, the 
provision of which being hereafter referred to as the “Work,” and   

Whereas, Contractor is willing to provide the Work on the terms hereinafter provided,  

Now, Therefore, VELCO and Contractor agree as follows: 

ARTICLE I.  Performance By Contractor   

  Contractor shall perform the work in accordance with the provisions of Schedule A, Scope of 
Work, Project Timeline and Payment Terms, attached hereto and made a part hereof.  Contractor 
shall commence the Work upon receipt from VELCO of a written notice to proceed.  Time is and 
shall continue to be of the essence in the Agreement. 

ARTICLE II.  Compensation   

As compensation for the Work, VELCO shall pay to the Contractor the sum stated or derived 
by the method set forth in Schedule A, Scope of Work, Project Timeline and Payment Terms,  
attached hereto and made a part hereof. 
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ARTICLE III.    General Conditions   

  The general conditions for the Agreement are set forth in Schedule B, General Conditions, 
which is attached hereto and made a part hereof (hereinafter the “General Conditions”).  Wherever 
possible, the General Conditions and the other Schedules should be interpreted to be consistent 
with one another, but in the event of an irreconcilable conflict, other Schedules shall control over 
the General Conditions. 

ARTICLE IV.  Authority 

VELCO and Contractor each hereby represent and warrant that it has full power and 
authority to carry on its business and to enter into the Agreement and to perform all of its 
obligations hereunder.  

ARTICLE V.  Execution in Counterparts; Facsimile or Image  

The Agreement may be executed in counterparts, each of which, when executed and 
delivered, shall be deemed an original, but with all counterparts together constituting one and the 
same instrument.  The parties further agree to accept facsimile or imaged copies of the Agreement 
pages as legally binding. 

ARTICLE VI.  Entire Agreement  

  The Agreement, including the Schedules, exhibits, documents, certificates, forms and 
instruments referred to herein or therein, embodies the entire agreement between the parties 
hereto and may be modified only pursuant to a written Change Order, and supersedes and replaces 
all prior writings, negotiations, discussions, requests for bids, purchase orders, and other 
understandings with respect to the transactions contemplated hereunder. 

 

In Witness Whereof, VELCO and Contractor have executed this Agreement as of this ____ day of 
_____, 201_.  

 

Vermont Electric Power Company Inc. 

               

Signed:  ____________________________ 

Name:   

Title:   

 

 

Contractor   
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By:  _______________________________ 

Name:   

Title:   
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SCHEDULE A: SCOPE OF WORK, TIMELINE AND PAYMENT TERMS 

AGREEMENT TO PERFORM A STUDY OR STUDIES OF THE 
POTENTIAL IN VERMONT FOR ENERGY GENERATION FROM  

 
COMBINED HEAT AND POWER 

AND CUSTOMER‐SITED 
GENERATION 

Between 

Vermont Electric Power Company Inc. 

And 

[         Contractor Name        ] 

DESCRIPTION OF THE WORK 

The purpose of the study addressed by this Scope of Work is to assist electric utilities in assessing 
whether both large and small combined heat and power (CHP) and/or customer‐sited generation 
may be viable alternatives to a distribution or transmission project, if supported with ratepayer 
dollars.  The work described herein is intended to fulfill, in part, the requirements of the Docket 
7081 MOU described in Section 1.0 of the RFP for this project. Proposals should describe the 
approach the Contractor will take to fulfill the scope of work.  

The selected Contractor will provide services to VELCO in accordance with this scope of work.  
Contractors may respond to either Part 1 or Part 2 of this scope of work.  Preference may be given 
to those Contractors who are able to complete both Part 1 and Part 2.  Reporting for both segments 
of the scope of work should follow the general guidelines described herein. 

PART 1‐ POTENTIAL FOR CHP IN VERMONT 

The selected contractor will provide the VSPC with an estimate of the annual electric energy and 
demand savings potential resulting from the installation of CHP generation in Vermont over 20 
years.  The analysis should: 

a. Identify existing CHP installations in Vermont (both operating and non‐operating) and 
determine their current cost effectiveness, operating reliability and any other 
parameters that would be helpful for this study.  For non‐operating or abandon CHP 
installations, identify the reasons these installation are no longer operating and what 
would need to change for them to operate again. 

b. Identify the CHP technologies most likely to be available to Vermont customers. 
c. Determine the electrical and thermal profile necessary for CHP to be cost effective using 

the Vermont Societal Test and the Total Resource Cost Test and Utility Test. 
d. Identify potential, both in terms of annual kWh and kW at the Vermont summer and 

winter peak, at the customer meter. 
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e. Indentify generic residential, commercial and industrial and customer types where CHP 
could be cost‐effective based on the profiles developed in c.  

f. Identify both technical potential and economically achievable potential of CHP by load 
zone using the Vermont Societal Test, the Total Resource Cost Test and the utility test. 
For this task, the proposer should recommend methods by which the potential could be 
estimated within the load zone breakdown.  Final scope of this sub task will be 
determined following the post‐award meeting.  

g. Estimate potential using varying scenarios relating to incentive levels, market 
awareness, and cost‐effectiveness. 

h. For the tasks above it will likely be necessary to break the analysis down by size of CHP 
installation.  Proposals can suggest the break points and reason for them.  Ultimately the 
successful bidder will work with VELCO to determine these break points. 

i. Identify by customer class market and technical barriers to deployment of CHP and 
suggestions of how to overcome those barriers 

 
The respondent should strive to leverage existing data and reports available to the extent possible, 
such as market assessments completed by the Department of Public Service 
http://publicservice.vermont.gov/energy/ee_perfomanceevaluation.html  

 

 

PART 2 – POTENTIAL FOR CUSTOMER‐SITED GENERATION 

The selected contractor will provide the VSPC with an estimate of the annual energy and demand 
potential for customer‐sited generation installations in Vermont over 20 years.  The analysis 
should: 

a. Describe the technologies most likely to be available to Vermont customers. 
b. Identify the potential for customer‐sited generation with regards to both technical 

potential and economically achievable potential vis a vis the Vermont Societal Test and 
the Total Resource Cost Test.2,3  

                                                             

 

2 The Societal Test measures the net costs of a resource option based on the total costs of that measure, 
including externalities, attempting to quantify the change in total resource costs to society as a whole (rather 
than to only an individual utility or service territory as a Total Resource Cost test).  The Vermont Public 
Service Board has cited the following as ‘societal benefits’ in Docket 5270: reductions in acidic precipitation, 
carbon dioxide and other greenhouse gases, reduction in habitat destruction, and reduction in nuclear waste 
disposal risks.  These are the types of benefits or costs to be included in the Societal test. See Attachment A: 
Treatment of Environmental Externalities in the Vermont Societal Cost Effectiveness Test for more detail. 

3 Sustainably Priced Energy Enterprise Development (SPEED) goals in Vermont require renewable resources 
to serve electric energy load growth from 2005 through 2012. CHP can offset the need by reducing sales. A 
feed‐in‐tariff for 50 MW of new renewable resources has been established to stimulate development at prices 
that support costs plus a reasonable return.  While these initiatives do not affect societal cost effectiveness, 
they may affect whether a project is achievable economically.  Respondents should describe how they 
propose to factor these initiatives into their analysis.  See http://vermontspeed.com . 
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c. Estimate potential using varying scenarios relating to incentive levels, market 
awareness, and cost‐effectiveness. 

d. Identify potential, both in terms of annual kWh and kW at the Vermont summer and 
winter peak, at the customer meter. 

e. For the tasks above it will likely be necessary to break the analysis down by size of 
installation.  Proposals can suggest the break points and reasons for them.  Ultimately 
the successful bidder will work with VELCO to determine these break points. 

f. Estimate potential by load zones (described above).  For this task, the contractor should 
provide varying methods by which load zone breakdown could occur.  Final scope of 
this sub task will be determined following the pre‐award meeting.  

 
The respondent should strive to leverage any and all existing data and reports.  For instance: 
Vermont Sustainable Jobs Fund reports; VELCO non‐transmission alternatives study for the 
Southern Loop; VELCO distributed generation study for the Southern Loop. 

 
 

PART 3 – REPORTING  

The selected contractor(s) will report provide: 

a. A draft report for review by VELCO, the VSPC and other stakeholders that the VSPC 
identifies.   

b. Presentations to the VSPC and the Energy Efficiency & Forecasting Subcommittee of the 
subcommittee and VSPC. 

c. A final report incorporating comments received from stakeholders. 
 

Each report will include, at a minimum (proposals should describe any additions to the listed 
sections): 

a. An executive summary. 
b. Description of approach. 
c. Main body – presentation of results. 
d. Appendices containing data or other relevant information including a concise list of 

assumptions that were used in the study. 
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PROJECT MANAGEMENT 

The Contractor shall designate one project manager who will oversee activities described and act as 
the point of contact for the Contract Manager.  The selected contractor’s project manager will be 
responsible for delivering specific activities encompassed in this RFP. 

Management responsibilities include regular project updates with the Contract Manager. At least 
bi‐weekly, the Contractor and the Contract Manager will have a conference telephone call in which 
the Contractor will provide a project progress review. In addition, the Contractor shall prepare a 
monthly written progress report indicating progress over the prior month, the planned activities 
for the next month, any issues that need to be addressed with suggested in‐budget resolutions. 
These reports must be filed with the Contract Manager by the tenth day of the month.  Contractors 
must be available monthly for a meeting with all Parties involved in the study, as needed.  

CONFLICT OF INTEREST AND CONFIDENTIALITY 

Because the data acquired under this program is intended for use to assist the VSPC in resource 
planning, it is imperative that Contractor(s) reveal any connections they or any sub‐contractors 
have to utilities in Vermont.  The Contractor is required to reveal any other potential conflicts of 
interest in the proposal.    

As some information used in development of this study may be confidential, the contractor may be 
required to sign and abide by a confidentiality agreement provided by VELCO.  

WORK SCHEDULE AND TASKS 

Work on this project must commence as soon as the Contractor is retained.  As part of the response 
to this RFP, Proposers will outline a tentative schedule to be followed throughout the project.  Final 
timing will be determined at the kick off meeting following contract award.   

Within two weeks after contract is awarded, the selected Contractor shall meet, in person or by 
conference call (at the discretion of VELCO), with VELCO for a post‐award meeting to ensure there 
is a common understanding of the project’s needs and the proposed work efforts and products.   

Following the post‐award meeting, a revised work plan documenting the common understandings 
between the Contractors and the VSPC should be submitted.  This plan will present the detailed 
schedule for completion of interim products and timelines for final work products. 

DATABASES FROM PROJECT 

All data and information collected in relation to this project shall be entered into an electronic 
database(s) and provided to VELCO to support additional analysis by VSPC or appropriate 
stakeholders and to support future studies. Data entry procedures shall be developed to ensure 
data quality and consistent entry of all fields. Data and information shall be submitted VELCO in a 
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mutually acceptable, commonly usable electronic format, along with a documented data dictionary 
describing the database contents.  

BUDGET  

Proposals in response to this RFP should not exceed $125,000 for combine Part 1 and 2.   

GENERAL REQUIREMENTS AND EXPERIENCE SOUGHT 

The Contractor hired must meet the following General Requirements:  

1. Potential Contractors, or teams of Contractors, must have extensive experience and abilities 
in combined heat and power applications and/or customer‐sited generation installations, 
including potential study design, analysis, and reporting.  

2. Contractor(s) must be available to begin work immediately after the contract is awarded 
and commit to work completion by timelines specified.  

 

CRITERIA FOR SELECTION 

VELCO will evaluate the Proposers’ proposals according to the criteria listed below.  The order of 
the listed criteria is not necessarily reflective of their relative importance: 

1. Responsiveness/thoroughness, practicality, and flexibility of the proposed approach in 
meeting the objectives and for completing the tasks described in this RFP. 

2. Experience of key personnel and the proposed staffing plan of the Proposer, including staff 
assignments. 

3. Experience of the Contractor in successfully completing similar potential studies and ability 
to provide on‐time, in‐budget work. 

4. The proposal presentation with respects to the following presentations/discussions: 
 Technical expertise to conduct the required analysis. 
 Clear understanding of study requirements. 
 Ability to provide high‐quality written analysis and reports. 
 Quantity and quality of work relative to specified budget. 

5. Price. 
6. Location of Contractors and proximity to Vermont. 
7. Quality and completeness of the proposal (in terms of coverage, organization, graphics, 

grammar, spelling, etc.). The quality of the proposal (along with the sample report) will be 
considered an indication of the likely appearance of deliverables from the Proposer. 
 

THE PROPOSAL SUBMISSION 

The proposal should present a clear understanding of the issues to be addressed and a description 
of how the Proposers proposed approach accomplishes the tasks outlined in the scope of work.  The 
proposal should be structured to provide the following sections: 
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1. Introduction: The introduction should present the metering and analysis team and provide 
general information about the team and how the team will approach the project. 

2. Understanding of the project goals and associated issues: This section should provide a 
discussion of the project goals and the key associated issues.  The purpose of this section is 
to allow the VSPC to judge the Proposer’s understanding of the goals that need to be 
addressed. 

3. Overview of the proposed approach.  
4. Detailed Task descriptions: This section should present the individual tasks proposed in 

order to complete the project.  The tasks should be descriptive in enough detail that the 
VSPC can understand how the analysis will be conducted. 

5. Descriptions and examples of similar projects. 
6. Qualifications of firm(s): This section is provided to allow the Proposer to present any 

corporate qualifications that are in addition to the above descriptions. 
7. Qualification of individuals: The proposal should detail the individuals to be assigned to the 

tasks described and include a resume for each of the key individuals involved in the project.  
8. Management and staff structure: The proposals should clearly define the team’s 

management and operational structure. 
9. References: The Proposer should provide at least three references of similar work for other 

clients. The references should include a brief description of the project including the name, 
address, telephone number and e‐mail address of the client’s representative for the 
referenced project. 

10. Timeline. 
11. Task and total project budget that includes a listing of all staff assigned to the project and 

their time allocations and billing rates. 
12. Attachment A: Sample report from prime Contractor. 
13. Attachment B: Other attachments as needed. 

 

TERMS AND CONDITIONS 

1. Proposers must provide an hourly rate for various personnel to be assigned to each task 
identified in the proposal.  While actual hours by task cannot be known with precision 
in advance, a best estimate should be provided with the proposal.  A final “not to 
exceed” budget figure will be established in the Terms and Conditions of the contract 
with the successful Proposer. 

2. Ownership of work products will vest with VELCO as the administrator for the VSPC.  
Any and all work products will be delivered to the VELCO upon termination of the 
project. 

3. Contractors(s) may be required to enter a confidentiality agreement to protect certain 
customer specific information from public disclosure. 

4. VELCO reserves the right to amend or cancel this RFP at any time prior to contract 
execution if the best interest of represented ratepayers requires such action. 

5. The VELCO reserves the right to reject any or all proposals and to waive informalities 
and minor irregularities in proposals received and to accept any portion of a proposal if 
deemed in the best interest of the State ratepayers. 

6. News releases pertaining to this RFP, contract award, or the Project shall NOT be made 
without prior written approval from the VELCO. 
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7. Selection of the winning Proposer will be made based on the sole opinion of the VELCO 
that the proposal submitted will be the most advantageous for State ratepayers. 

8. VELCO reserves the right to make a selection without further discussion of proposals 
received. Therefore, it is important that each proposal be submitted in the most 
complete and accurate manner possible. 

9. VELCO reserves the right to cancel any contract resulting from this RFP, for cause, as 
will be defined in the Terms and Conditions of the final contract.   

 

VELCO, the VSPC and its members assume no liability in any fashion with respect to this RFP or any 
matters related thereto.  All prospective service providers and their assigns or successors, by their 
participation in the RFP process, shall indemnify, save and hold the VELCO, the VSPC, its members, 
and their employees, attorneys, and agents free and harmless from all suits, causes of action, debts, 
rights, judgments, claims, demands, accounts, damages, costs, losses and expenses of whatsoever 
kind in law or equity, known and unknown, foreseen and unforeseen, arising from or out of this 
RFP and/or any subsequent acts related thereto, including but not limited to the recommendation 
of a service provider and any action brought by an unsuccessful prospective service provider. 

PROJECT TIMELINE 

Proposal issued  June 25, 2010

Questions about the RFP received by  July 12, 2010
Noon EDT 

Responses to bidder questions out to all known 
RFP recipients and interested persons 

July 16, 2010

Proposals due  July 21, 2010, midnight EDT 
Electronic via Email 

Bid Award  Approx. July 30, 2010

Post‐award meeting(s)  Approx. August 6, 2010

Semi‐Monthly Status Report  First and fifteenth of each month during project

Monthly meetings  Monthly during project

Draft Report Due  TBD. No later than October 1, 2010 

Final Report Due  TBD. No later than November 15, 2010
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SCHEDULE B: GENERAL CONDITIONS 

 

Agreement For  

Consulting Services 

Between 

Vermont Electric Power Company Inc. 

And  

 

Schedule B – General Conditions 

 

1. General 

Capitalized terms not expressly defined herein shall have the meaning ascribed to them in the 
Agreement.  All references to Schedules are Schedules to the Agreement.  Acceptance of the 
Agreement by Contractor is expressly conditioned on Contractor’s assent to these General 
Conditions.  Any additional or different terms proposed by Contractor are expressly rejected and 
will not be binding upon VELCO unless agreed to in writing by VELCO.   

2. Independent Contractor 

For the purposes of the Agreement and all Work to be performed hereunder, Contractor shall be an 
independent contractor and not the agent or employee of VELCO, the VSPC, or any members 
thereof.  Accordingly, all persons employed or retained by Contractor in connection with the 
performance of its obligations hereunder shall be its employees or those of its subcontractors or 
suppliers, as the case may be, and not the employees or agents of VELCO, the VSPC, or any members 
thereof in any respect.  Contractor shall have no authority whatsoever to make any statement, 
representation or commitment of any kind, nor to take any action, which may be binding on VELCO, 
the VSPC, or any members thereof except as may be expressly provided for in the Agreement, or as 
expressly authorized in writing by VELCO.  VELCO and Contractor each agree that it has entered 
into the Agreement on its own behalf, and not on behalf of its affiliates.  Contractor shall have no 
recourse against any of VELCO’s or the VSPC’s affiliates, members, partners, joint venturers, 
shareholders, officers, directors, or employees for any reason, other than as set forth in the 
Agreement. 

3. Changes in the Scope of the Agreement 

VELCO may, at any time, and from time to time, make changes in the scope of the Agreement 
through additions, deletions or other revisions, including, but not limited to, (i) changes in 
descriptions within Schedule A to the Agreement; (ii) suspension of the performance of all or any 



Final  Page 22 

 

portion of the Work to be performed under the Agreement, and/or (iii) changes in the scheduling 
or delivery of Work under this Agreement.  Contractor shall have the right at any time to request 
such changes.  VELCO shall accept or reject such changes in its sole discretion.  No such changes 
shall be made except under a written change order by VELCO, signed by Contractor. Any claim by 
Contractor for an extension of time under Schedule C to the Agreement or adjustment to the Price 
caused by a Change Order shall be submitted to VELCO by the Contractor promptly upon receipt of 
the Change Order, but in no event later than ten working days after receipt of the Change Order.  
Upon receipt of a Change Order issued by VELCO, the Contractor, without delay, shall proceed with 
execution of such Change Order according to its terms and without regard to the status of any claim 
for extension of time or adjustment to the Price.  If the Change Order increases or decreases the cost 
of the Work to be supplied or the time for performance, an equitable adjustment shall be made to 
the Price or the Timeline.  In the event that the Change Order suspends the performance of all or 
any portion of the Work to be performed under the Agreement, Contractor shall, unless the Change 
Order requires otherwise: (i) immediately discontinue the Work on the date and to the extent 
specified in the Change Order; (ii) place no further orders or subcontracts for material, services, or 
facilities with respect to suspended Work other than to the extent required in the Change Order; 
(iii) promptly make every reasonable effort to obtain suspension upon terms satisfactory to VELCO 
of all orders, subcontracts and rental agreements to the extent they relate to performance of 
suspended Work; (iv) continue to protect and maintain the Work including those portions which 
have been suspended; and (v) take any other reasonable steps necessary to minimize costs 
associated with such suspension.  Upon receipt of a Change Order to resume suspended work, the 
Contractor shall immediately resume performance under the Agreement to the extent required in 
the Change Order, subject to a reasonable allowance of time for the Contractor to remobilize.  Any 
claim for extension or adjustment by Change Order shall include, as applicable, a detailed 
description of the claim, including the change in the scope of the Agreement, the extension of time 
sought and specific justification for the amount of time sought, and a detailed statement of the 
increased costs to be incurred in carrying out the change.  

4. Key Personnel 

All of Contractor’s personnel identified in the successful proposal shall be considered essential to 
performance hereunder.  No removal or substitution of Key Personnel shall be made without 
advance written notice to VELCO.  Personnel employed shall possess skills required for 
performance of Contractor’s obligations under the Agreement.   

5. Gratuities 

Contractor and its employees, agents or subcontractors shall not offer or give to an officer, 
employee or agent of VELCO any services, gifts, entertainment, payments, loans or other special 
favors which might appear to be offered to influence or possibly influence the award of a contract 
or to obtain favorable treatment under the Agreement or another contract with VELCO. 

6. Confidential Information 

 

(a) The term ’Confidential Information’ as used herein shall mean all information relating to the 
Work and any process, technology or system relating thereto, and any information that relates 
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to VELCO’s research, development, trade secrets or VELCO’s business and affairs, which 
Contractor directly or indirectly receives or acquires from or anyone on behalf of VELCO, either 
in writing or verbally, or through observation of the Work, except information falling into any 
one of the following categories: (i) information which was in Contractor’s possession on a non‐
confidential basis prior to Contractor’s receipt or acquisition thereof from VELCO; (ii) 
information which is lawfully in the public domain at the time of Contractor’s receipt or 
acquisition thereof from VELCO, other than through the process of tendering for or performing 
the Work; (iii) information which, after Contractor’s receipt or acquisition thereof from VELCO 
as aforesaid, becomes part of the public domain through no act of Contractor or of any third 
party under an obligation of confidence with respect to such information, but only after such 
information becomes part of the public domain; and (iv) information which, after Contractor’s 
receipt or acquisition thereof from VELCO, is lawfully obtained by Contractor from a third party, 
but only after such information is so received or acquired, and provided such third party is 
under no obligation of confidence with respect to such information.   

(b) Contractor shall keep all Confidential Information in confidence and shall not disclose it to 
others without the prior written approval of VELCO.  Contractor shall not use the Confidential 
Information, except in performance of the Work.  Contractor shall not disclose the Agreement 
and components thereof to others without the prior written approval of VELCO, except as 
necessary to perform the Work.   

(c) Notwithstanding Paragraph 6(b) hereof, Contractor may disclose Confidential Information 
to those of its employees, subcontractors and suppliers and their respective employees to 
whom disclosure is required in order for Contractor to perform the Work, provided Contractor 
shall ensure that its employees and agents comply with, and shall contractually require its 
subcontractors and suppliers and their respective employees and agents to comply with 
Paragraph 6(b) hereof. 

7. Publicity 

Except as specifically required for the performance of the Agreement, Contractor shall not, without 
VELCO’s prior written consent, advertise or publicize (i) the fact that Contractor has entered into 
the Agreement, or (ii) any facts or circumstances concerning any aspect of the Work under the 
Agreement.  In addition, neither Contractor nor its subcontractors nor their respective agents shall 
use VELCO’s name, photographs, logos, trademarks or other identifying characteristics. 

8. Audit 

VELCO reserves the right, and Contractor shall allow VELCO, to audit, or cause to have audited, any 
and all items related to aspects of the Agreement to assure Contractor’s compliance therewith.  
These items include property, books and records, including computerized data files, related to all 
terms, proposals and performance under the Agreement.  When requested by VELCO, Contractor 
shall provide VELCO with access to personnel, property and records necessary to effect VELCO’s 
audit or audits hereunder.  Subject to other provisions of the Agreement that may provide for 
Contractor to furnish supporting documentation to VELCO, “access” pursuant to this Paragraph 9 
contemplates audits on Contractor’s premises during normal business hours.  VELCO’s auditors 
may copy any document that can be properly audited hereunder, provided that any copies will be 
used only for VELCO’s purposes hereunder and will not be disclosed to unrelated third parties, 
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except as required by law.  VELCO shall be permitted identical audit rights in any subcontract made 
by Contractor for work hereunder, and Contractor shall cause the inclusion of this Paragraph 9 in 
all such subcontracts.  Contractor shall notify VELCO of potential subcontractors so that VELCO may 
contact such subcontractors for a pre‐agreement consultation to discuss record keeping procedures 
and audit measures. 

9. Adequate Assurance of Future Performance 

VELCO shall have the right from time to time and at any time to require Contractor to provide 
VELCO with adequate assurance that Contractor will perform its obligations in a timely fashion in 
accordance with the Agreement.  Should VELCO request Contractor to provide adequate assurance 
of future performance, Contractor shall, within three business days of said request, provide VELCO 
such assurance in writing.  VELCO shall be entitled to treat the failure of Contractor to provide such 
assurances in writing within three days of the request as a repudiation of the Agreement, and 
VELCO may terminate for Default under Paragraph 15 of these General Conditions. 

10. Conditions of work 

Neither VELCO nor the VSPC nor any of its members assumes any responsibility for any conclusions 
or interpretations made by Contractor based on any information or data VELCO, the VSPC or its 
members make available during this project, except to the extent that such information is 
erroneous and is not readily verifiable by Contractor.  VELCO, the VSPC and its members assume no 
responsibility for any understandings reached or representations made before the effective date of 
the Agreement concerning conditions that can affect the Work, unless such understandings or 
representations are expressly stated in the Agreement. 

11. Payment 

Except as may otherwise be provided in Schedule A to the Agreement, payments pursuant to the 
Agreement will be made within thirty days after receipt of an invoice with appropriate supporting 
documentation or thirty days after completion of the Work (or portions thereof, if applicable), 
whichever is later, as provided in Schedule A to the Agreement.  Notwithstanding the foregoing, 
VELCO may set off claims and withhold the whole or part of any invoice to such extent as may be 
necessary to protect it from loss on account of: 

a)   Defective Work; 

b) Third party claims filed or reasonable evidence indicating probable filing of such claims for 
which Contractor may be responsible under the Agreement;  

c) Failure of the Contractor to make payments due to subcontractors, material suppliers or 
employees; 

d) Reasonable indication that the Work will not be completed within the time provided in 
Schedule A to the Agreement;  

e) Unsatisfactory prosecution of the Work by the Contractor;  

f) Invoicing which is incorrect, unsubstantiated or unsupported;  
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g) Overcharges in violation of the terms and conditions of the Agreement; or  

h) Any other claim or charge VELCO may have against Contractor. 

12. Taxes 

Except as otherwise provided herein, all taxes not expressly imposed by law on VELCO are included 
in the Price.  Without limiting the generality of the foregoing, the Contractor shall collect and remit 
to the appropriate taxing authority all taxes, levies, duties and assessments of every nature due in 
connection with the Work under the Agreement, shall make any and all payroll deductions and 
withholdings required by law. 

13. Force Majeure 

Contractor shall not be liable for failure or delay in performance due to any cause beyond the 
reasonable control of Contractor (a “Force Majeure Event”); provided that the Contractor shall have 
(i) used its best efforts to avoid such Force Majeure Event and to minimize the impact of same on 
VELCO and (ii) rendered to VELCO prompt written notice thereof when first discovered, fully 
describing its probable effect and duration.  The term “Force Majeure” shall include, but not be 
limited to, acts of God or the public enemy; expropriation or confiscation; war, rebellion, civil 
disturbances, sabotage, and riots; strikes or other labor disputes that are not due to the breach of 
any labor agreement by the affected party hereunder; inability to obtain any local, state or federal 
governmental approval due to actions or omissions by any such governmental authority that were 
not voluntarily induced or promoted by the affected party hereunder; and floods or unusually 
severe weather that could not have been reasonably anticipated, fires, explosions, and earthquakes, 
and other similar occurrences.  Force Majeure shall not include economic hardship, changes in 
market conditions or delays attributable to and within the control of the Contractor’s suppliers or 
subcontractors of any tier.  In the event of a Force Majeure Event, VELCO shall (i) have the right, at 
its option and without liability to Contractor, to cancel by written notice to Contractor any portion 
or portions of Contractor’s performance so affected; (ii) be excused from strict time of performance 
requirements that are impeded by the Force Majeure Event, and (iii) may take such other action as 
VELCO deems necessary.  VELCO may, after ascertaining the facts and the extent of the delay, 
extend the time for completing performance when the facts so justify and amend Schedule A to the 
Agreement accordingly by Change Order. 

14. Warranty 

a) Quality 

Contractor warrants that the Work provided hereunder will conform with the professional 
standards of care and practice appropriate to the nature of the technical and professional 
services rendered, and that the Work shall be free from material defects, errors or omissions 
and otherwise in conformity with the terms and conditions of the Agreement. Personnel 
Warranty 

Contractor warrants that it will provide highly qualified, knowledgeable, experienced and 
competent personnel, effectively supervised, to perform the Work.  The names and 
backgrounds of said professionals shall be provided to VELCO upon request.   
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b) Infringement 

Contractor warrants that the Work will not infringe any patent, trademark, copyright or other 
proprietary interest.  Without limiting any other remedies VELCO may have, Contractor shall 
defend (at VELCO’s option), indemnify and hold harmless VELCO from all claims, suits or 
proceedings made or brought against VELCO so far as such claims, suits or proceedings are 
based on any claim or allegation that use of the Work constitutes an infringement of any patent, 
trademark, copyright or other proprietary interest, and Contractor shall pay all damages, costs 
and expenses, including reasonable attorneys’ fees, in connection with any such claims, suits or 
proceedings. 

c) Compliance with Law 

Contractor represents, warrants and covenants that its performance of the Work, and the Work 
itself shall comply with all applicable laws, statutes, ordinances, rules, regulations and orders 
enacted by or promulgated by foreign, international, federal, state, municipal or other 
governmental authority, including but not limited to, those relating to importation, safety, 
employment, employment opportunity, the environment, taxes (including, but not limited to, 
the obligations under Paragraph 14 herein) and withholding, and labor (“Legal Requirements”).   

d) Payment or Acceptance 

No acceptance, final payment or use of the Work by VELCO shall relieve the Contractor of any 
responsibility for failure to meet the warranties made in the Agreement.   

e) Breach of Warranty 

If the Work is defective or does not otherwise comply with the foregoing warranties, and VELCO 
gives Contractor notice of such noncompliance for any identified Work provided by Contractor 
within five years after final acceptance or such longer period as specified in the Agreement, 
then Contractor shall, at its sole expense, promptly take Corrective Action  

f) Cumulative Remedies 

Each of VELCO’s rights and remedies under the Agreement shall be cumulative and additional to 
any other or further rights or remedies provided in law or equity or otherwise. 

g) Subcontractors 

Contractor’s subcontractors shall be bound by the warranties provided herein with respect to 
portions of the Work furnished by them. 

15. Termination  

a) Events of Default 

The occurrence of any of the following shall constitute an event of default under the Agreement 
(an “Event of Default”), upon which VELCO may by written notice to Contractor, and without 
prejudice to any other right or remedy available to VELCO, terminate the Agreement for default 
(“Default”): 

i. Failure of Contractor to perform its obligations in the manner or within the time 
provided within the time provided in Schedule A to the Agreement, or as may be 
modified or extended by VELCO pursuant to a Change Order;  
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ii. Failure of Contractor to supply sufficient skilled personnel to permit it to meet the 
schedule set forth in Schedule A to the Agreement;  

iii. Failure of Contractor to provide adequate assurance of future performance when 
requested by VELCO;  

iv. Contractor engages in behavior that is dishonest, fraudulent or constitutes a conflict of 
interest with its obligations under the Agreement; 

v. Contractor is adjudged bankrupt or insolvent; 

vi. Contractor makes a general assignment for the benefit of its creditors; 

vii. A trustee or receiver is appointed for Contractor or for any of Contractor’s property;  

viii. Contractor files a petition to take advantage of any bankruptcy or insolvency law; or  

ix. Failure of Contractor to comply with any other provision of the Agreement. 

b) Notice, Opportunity to Cure and Right to Terminate 

Upon the occurrence of any of the foregoing, VELCO may notify the Contractor in writing of the 
nature of the Event of Default and of its intention to terminate the Agreement for Default.  If the 
Contractor does not cure such Default within fourteen days from receipt of notification, or fails 
to provide satisfactory evidence that such Default will be corrected within a reasonable time, 
VELCO may, by written notice to the Contractor terminate the Agreement for Default.  
Notwithstanding the foregoing, with respect to Paragraph 15(a)(iii) above, VELCO may invoke 
the provisions of Section 9 hereof and terminate for Default. 

c) Contractor’s Obligations Upon Termination for Default 

In case of a termination for Default, the Contractor shall be liable for all costs in excess of the 
Contract Price for such terminated Work reasonably and necessarily incurred in the completion 
of the Work, including cost of administration of any purchase order or subcontract awarded to 
others for completion of same.  Upon VELCO’s termination for Default, the Contractor shall:   

i. Immediately discontinue Work on the date specified in the notice and place no further 
purchase orders or subcontracts to the extent that they relate to the terminated Work; 

ii. Promptly obtain cancellation upon terms satisfactory to VELCO of all subcontracts,  or 
any other agreements existing for performance of the terminated Work or assign those 
agreements as directed by VELCO; 

iii. Cooperate with VELCO in the transfer of data, information and disposition of Work in 
progress so as to mitigate damages; and  

iv. Comply with other reasonable requests from VELCO regarding the terminated Work.   

d) Limitation of Remedy 

In the event VELCO terminates the Agreement for Default, VELCO shall have no liability to 
Contractor except for Work satisfactorily completed prior to termination. Without limiting any 
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other remedies it might have, VELCO may take possession of the Work in process or VELCO may 
procure, upon such terms and in such a manner as VELCO may deem appropriate, services 
similar to those so terminated.  Contractor shall be liable to VELCO for any extra costs incurred 
to obtain substitute performance of the terminated Work and for any costs to finish or replace 
any of the Work made necessary or expedient by the Event of Default, provided however, that 
Contractor shall continue the performance of the Agreement to the extent not terminated. 

e) Rights of VELCO not Affected 

If VELCO has terminated the Agreement for Default, such termination shall not affect any right 
of VELCO against Contractor then existing or which may thereafter accrue.  In addition, VELCO 
may exercise any rights, claims or demands which Contractor may have against third parties in 
connection with the Agreement and for such purposes Contractor does hereby assign, transfer, 
and set over unto VELCO all such rights, claims, and demands, to the extent that Contractor is 
able to assign, transfer and set over unto VELCO all such rights, claims and demands without 
prior consent of the respective third parties.  Any retention or payment of monies by VELCO 
due Contractor will not release Contractor from compliance with the Agreement. 

f) Termination for Convenience. 

VELCO may, by written or telephone notice, terminate performance under the Agreement in 
whole, or from time to time in part, for any reason, including its convenience.  Upon termination 
in whole, the obligations under the Agreement shall be terminated except as to the Paragraphs 
herein headed “Warranty”, “Indemnification”, “Insurance”, “Technical Materials”, “Confidential 
Information”, and “Inspection”.  In such event, Contractor shall waive any claims for damages, 
including loss of anticipated profits on account thereof, but as the sole right and remedy of the 
Contractor, the Purchaser shall make payment to the Contractor for all cost incurred prior to 
such termination reasonably allocable to this Agreement under recognized accounting practice, 
plus a reasonable allowance for direct overhead for Work completed, less disposal or retention 
value of termination inventory and any amounts previously paid by VELCO.  No payment for 
indirect overhead or profit will be made.  This right of termination shall be in addition to any 
other remedies VELCO may have.   

16. Indemnification. 

Contractor shall, at its sole expense, defend (at VELCO’s option), indemnify and hold harmless 
VELCO, the VSPC, their directors, officers, agents and employees (collectively, the “Indemnitee”), 
from and against all claims, causes of action, suits, losses and damages (including attorneys’ fees, 
costs, and the cost of attaining compliance with the Legal Requirements) (the “Liabilities”), and 
from threatened loss or expense by reason of Liabilities, to the extent such Liabilities may arise, in 
whole or in part, from or out of the performance of the Work, the performance of the Agreement, or 
any breach or default thereunder, except to the extent, if any, resulting from the negligent or 
wrongful act or omission of the Indemnitee, and including, but not limited to: 

i. Liabilities that arise, in whole or in part, as a result of the actions, neglect, or omissions 
of Contractor, its agents, employees, or Subcontractors; provided, however, that 
Contractor shall not be liable to defend against nor indemnify for Liabilities that arise 
from the negligence or wrongful act or omission of the Indemnitee or its subcontractors, 
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provided that Contractor would not otherwise be vicariously or legally liable for such 
Liabilities in the absence of this Paragraph 16; 

ii.  Liabilities due to violations of the Legal Requirements by Contractor or any of 
Contractor’s agents, employees or Subcontractors; 

iii.  Liabilities arising out of property damage, bodily or personal injury caused to VELCO or 
others; 

v.   Liabilities alleged in suits or actions brought by any person or persons for or on account 
of any such injuries or damages whether actual or alleged; and 

vi.  Liabilities occasioned by Contractor’s failure to provide notices to parties of rights 
under Legal Requirements in a timely and correct manner. 

17. Insurance 

Contractor shall purchase and maintain such insurance as will protect and Contractor and VELCO, 
including insurance sufficient to insure Contractor’s indemnification obligations hereunder.  At a 
minimum, Contractor shall obtain and maintain throughout the term of the Agreement, the 
following insurance coverage: 

a) Workers’ Compensation/Employers’ Liability 

Statutory requirements for the State of Vermont, the location where performance occurs or 
both, if obligations arise in both, but in no event less than $1,000,000. 

b) Comprehensive Automobile Liability 

Combined Single Limit for Bodily Injury and Property Damage for owned, non‐owned and hired 
automobiles of not less than $1,000,000. 

c) Comprehensive General Liability 

Combined Single Limit for Bodily Injury, Property Damage, Personal Injury/Advertising Injury, 
to include Blanket Contractual Coverage, Products/Completed Operations of not less than 
$1,000,000 per occurrence and per project or site where the Work is to be performed 
hereunder. 

d) Umbrella Liability 

Combined Single Limit ‐ Excess of Primary Limits ‐ $5,000,000.  These limits apply to all of the 
above‐mentioned policies.   

The foregoing policies shall be purchased and maintained with a company or companies lawfully 
authorized to do business in the State of Vermont.  VELCO reserves the right to require Contractor 
to provide and maintain additional coverage in the event that the process of performing the Work 
involves unusual risks.  Contractor shall secure endorsements to its Comprehensive General 
Liability and Umbrella Policies that name VELCO as an additional insured for purposes of the 
Agreement, the indemnity provisions of the Agreement and all claims that may arise thereunder 
and/or out of the Work.  Contractor shall maintain such coverage for a period of not less than five 
years from the date of completion of the Work.  Contractor shall also obtain certificates and/or 
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endorsements which shall provide that no insurance policy required hereunder shall be canceled or 
allowed to expire or its limits in any manner reduced without at least thirty days prior written 
notice to VELCO.  To the fullest extent allowable under all policies and under law, Contractor and its 
insurers hereby waive all rights of subrogation against VELCO and directors, officers, employees, 
agents and representatives.  Contractor shall also furnish to VELCO certificates of insurance as 
evidence of required coverage and waiver of subrogation endorsements.  Failure by Contractor to 
obtain and maintain the required insurance or to provide required certificates and endorsements 
shall constitute a breach of the Agreement, and Contractor will be liable for any and all costs, 
liabilities, damages and penalties (including attorneys’ fees and court and settlement expenses) 
resulting to VELCO from such breach. 

18. Equal Opportunity Employment 

Contractor shall not discriminate against any employee or applicant for employment because of 
race, color, religion, national origin, sex, sexual orientation, ancestry, place of birth, age or physical 
or mental condition.  Contractor shall take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment, without regard to their race, color, 
religion, national origin, sex, sexual orientation, ancestry, place of birth, age or physical or mental 
condition.  Contractor shall comply with all applicable labor and employment laws and regulations, 
including, without limitation, (i) Executive Order 11246, as amended, (ii) the rules, regulations and 
orders of the Secretary of Labor, (iii) the rules, regulations and relevant orders issued under the 
Vietnam Era Veterans’ Readjustment Assistance Act of 1972, as amended (38 U.S.C. §4211 and 
§4212) and (iv) the rules, regulations and relevant orders issued under the Rehabilitation Act of 
1973 (29 U.S.C. §793, as amended.  Contractor shall post in conspicuous places available to 
employees and applicants for employment written notices that explain this Paragraph 20.  
Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of 
Contractor, state that all qualified applicants will receive consideration for employment without 
regard to race, color, religion, national origin, sex, sexual orientation, ancestry, place of birth, age or 
physical or mental condition.  Contractor shall include the requirements of this Paragraph 20 in 
every subcontract.  

19. Applicable Law 

The Agreement is made under and shall be governed by and construed under the laws of the State 
of Vermont, without regard to principles of conflicts of laws.  Any litigation relating to the subject 
matter hereof shall be initiated and maintained exclusively in the courts of the State of Vermont, to 
include the federal district court sitting in Vermont, which courts shall have exclusive jurisdiction.  
Each party submits to the personal jurisdiction of Vermont’s courts and agrees to accept service of 
process by certified mail, return receipt requested, when mailed to the addresses set forth at the 
head of the Agreement. 

20. Assignment 

Contractor shall not assign its rights or subcontract any of its obligations under the Agreement 
without the prior written consent of VELCO.  VELCO’s consent to an assignment by Contractor shall 
not operate to release Contractor from any obligations under the Agreement.  Any assignment by 
Contractor without the prior written consent of VELCO shall be null and void. 
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21. Waiver 

In addition to any other provisions in the Agreement concerning waiver, no waiver of any covenant 
or condition of the Agreement shall be effective for any purpose whatsoever unless it is in writing.  
Without limiting the generality of the foregoing, VELCO’s failure to insist, in one or more instances, 
upon strict performance of any provision of the Agreement, or its failure or delay in taking 
advantage of any of its rights or remedies hereunder, or its failure to notify Contractor of any 
breach, violation or Default, shall not be construed as a waiver by VELCO of any such performance, 
provision, rights, remedies, breach, violation or Default, either then or in the future.  

22. Severability 

In the event any provision of the Agreement shall be determined by a court of competent 
jurisdiction to be invalid, illegal or unenforceable in any respect under applicable law, the validity, 
legality and enforceability of the remaining provisions contained herein shall not in any way be 
affected or impaired thereby. 

23. Notices 

All notices to VELCO shall be in writing and shall be sent by electronic mail and first class, postage 
prepaid to: 

First class mail address: 

Vermont Electric Power Company Inc. 
366 Pinnacle Ridge Road 
Rutland, VT 05701 
Attention: Deena Frankel 

Electronic mail address: 

dfrankel@velco.com 

Notices to Contractor shall be sent to the address indicated on the first page of the Agreement or 
such other address agreed to by the parties. 

24. Headings 

Headings within the Agreement and the schedules hereto are for convenience only and shall not 
limit the scope and applicability of any provision of the Agreement. 

25. Successor and Assigns 

All of the covenants and agreements herein contained on the part of VELCO and Contractor shall 
apply and inure to the benefit of, and be binding upon, their respective legal representatives, 
successors and assigns. 
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ATTACHMENT A 
TREATMENT OF ENVIRONMENTAL EXTERNALITIES IN THE 

VERMONT SOCIETAL COST EFFECTIVENESS TEST 

The purpose of this attachment is to make the bidder aware of the complexity of applying the 
societal test in Vermont to customer sited generation and combine heat and power projects.  It is 
not intended to be a detailed explanation on the topic.  The Department of Public Service will meet 
with the successful bidder to ensure that they have a thorough understanding about how to address 
externalities prior to screening generation and CHP projects using the societal test. 

 When screening generation and CHP projects using the Vermont societal cost effectiveness test 
environmental externalities need to be considered.  Each fuel listed below has both a cash cost and 
an environmental cost which must be accounted for in screening projects and evaluating the cost‐
benefit of programs and measures. The environmental externality values to be used in the analysis 
by the contractor will be the same that are used by Efficiency Vermont (“EVT”) when screening 
energy efficiency measures.  These values can be found in the Vermont Statewide Field Screening 
Tool.  However, the application of those values may vary from the methodology used to evaluate 
electrical efficiency measures.  The application of these values will also vary depending on the type 
of generation technology being considered. 

The default externality value now being used for grid generated electricity is approximately 
$0.01/kWh.  This value reflects line loses and between the grid generation source and customers 
meter. 

The externality values assigned to the different fuels in Vermont are: 

Distillate Fuel    $1.94/MMBtu 

Natural Gas    $1.22/MMBtu 

Propane    $1.47/MMBtu 

Kerosene     $1.94/MMBtu 

Wood      $0.00/MMBtu 

To determine the externality value in $/kWh the generator’s heat rate would need to be applied 
and for CHP applications the displaced thermal fuel consumption would need to be accounted for. 

For most renewable technologies such a wind and solar the value would be $0.00/kWh  


